
 

 

ADDENDUM #1 – 2016 STREET RECONSTRUCTION PROJECT 

3/30/2016 

PROJECT #2016-01 
The purpose of this addendum to the 2016 Street Reconstruction Project is to adjust the way the 

street removal is to ADD Common Excavation Line Item, ADD Remove Existing Pavement 

Line Item, DELETE Reclaim 6” Bituminous Pavement and Class 5, DELETE Dispose of 

Excess Reclaim Material, DELETE Remove Concrete Sidewalk Pavement, and update 

quantities listed below within the street reconstruction area. This addendum shall be attached to 

the Contract Documents and included as part of said Contract Documents. Items herein shall 

take precedence over any clauses which they modify in the Contract Documents or portions of 

drawings which they modify or supplement. 

SCHEDULE OF PRICES CHANGES 

PART 3 – DEMOLITION AND REMOVALS 

1. ADD the following Pay Item: 

REMOVE EXISTING PAVEMENT, SQ YD, (65,321), Contractor will remove and dispose of all 

existing pavement.  This does not exclude the potential to re-use material on this project. 

2. ADD the following Pay Item: 

  2105.501, COMMON EXCAVATION, CU YD, (25,279) 

3. DELETE the following Pay Item: 

  RECLAIM 6” BITUMINOUS PAVEMENT AND CLASS 5, SQ YD, (71,910) 

4. DELETE the following Pay Item: 

  DISPOSING OF EXCESS RECLAIMED MATERIAL, CU YD, (3,189) 

5. DELETE the following Pay Item: 

  REMOVE CONCRETE SIDEWALK PAVEMENT, SQ FT, (1) 

6. REVISE the following Pay Item: 

  REMOVE CURB AND GUTTER – ALL TYPES, LIN FT, (49,299) 

PART 5 – EARTHWORK 

1. REVISE the following Pay Item: 

 SUBGRADE EXCAVATION, CU YD, (1,436) 

2. REVISE the following Pay Item: 



 

 

3” MINUS STABILIZATION AGGREGATE, CU YD, (1,436) 

3. REVISE the following Pay Item: 

SELECT GRANULAR BORROW MOD (CV), CU YD, (3,101) 

4. REVISE the following Pay Item: 

AGGRGATE BASE, CLASS 5, TONS, (25,279) 

PART 6 – CONCRETE 

1. REVISE the following Pay Item: 

 CONCRETE CURB AND GUTTER – SURMOUNTABLE, LIN FT, (44,268) 

PART 7 – PAVEMENT 

1. REVISE the following Pay Item: 

 2" NON-WEAR COURSE MIX TYPE SP 12.5 (2,B) SPNWB230B, SQ YD, (65,321) 

2. REVISE the following Pay Item: 

 BITUMINOUS MATERIAL FOR TACK COAT, GAL, (3,343) 

3. REVISE the following Pay Item: 

 1.5” WEAR COURSE MIX TYPE SP 9.5 (2,B) SPWEA230B, SQ YD, (70,400) 

PART 8 – RESTORATION 

1. REVISE the following Pay Item: 

4” TOPSOIL AND SOD, SQ YD, (10,793) 

Please replace the Schedule of Prices in your Specification book for 2016-01 Street 

Reconstruction Project with the enclosed Schedule of Prices 

PROJECT CHANGES 

The project manual has been revised to reflect the following changes: 

1. Change from Full Depth Reclamation to Common Excavation 

The design intent for the project has been changed from requiring FDR on the existing 

pavement and base section, to removing the existing pavement, common excavate the 

existing base, proof roll the subgrade, correct any sugbrade deficiencies, replace base with 

acceptable Class 5 product or equivalent per MNDOT Standard Specifications, and pave.  

Contractor has the option to reclaim and use existing material if they can demonstrate that it 

will pass MNDOT Class 5 aggregate gradation specifications for mixed or recycled Class 5. 

 

2. Several questions have arisen about the  packet’s Ad For Bid stating a bid opening date of 

08APR2016 and the Quest CDN Bid Date of 18APR2016.  18APR2016 is the valid date for 

the bid opening.  All other dates are not valid. 



 

 

PLAN SHEETS 

1. REPLACE sheet 2 with the revised Sheet 2 attached to this addendum. Statement of 

Estimated Quantities updated to reflect revised and added quantities for additional work 

related to changes stated above. 

2. REPLACE sheet 3 with the revised Sheet 2 attached to this addendum. Earthwork 

Tabulation updated to reflect revised and added quantities for additional work related to 

changes stated above. 

 
Please contact the Engineering Department, 763-494-6350, with any questions. 
 

Thank You, 

Joseph Bzdok 
Project Coordinator 
City of Maple Grove 



3/30/2016

4:00 PM

NO. ITEM DESCRIPTION UNITS QTY UNIT COST AMOUNT

1 MOBILIZATION LUMP SUM -$                                 

2 TRAFFIC CONTROL LUMP SUM -$                                 

3 TEMPORARY MAILBOX EACH -$                                 

4 SALVAGE AND INSTALL MAILBOX EACH -$                                 

5 WATER FOR DUST CONTROL MGAL -$                                 

6 SPECIAL WATER USE MGAL -$                                 

7 PHASE 1 INCENTIVE (DO NOT CHANGE QUANTITY OR VALUE) LUMP SUM 1 $20,000.00 20,000.00$                      

8 PHASE 2 INCENTIVE (DO NOT CHANGE QUANTITY OR VALUE) LUMP SUM 1 $20,000.00 20,000.00$                      

9 PHASE 3 INCENTIVE (DO NOT CHANGE QUANTITY OR VALUE) LUMP SUM 1 $20,000.00 20,000.00$                      

10 TOTAL INCENTIVE BONUS: ONLY IF ALL THREE PHASE INCENTIVES ACHIEVED LUMP SUM 1 $15,000.00 15,000.00$                      

11 SALVAGE AND INSTALL SIGN EACH -$                                 

12 SILT FENCE, TYPE PREASSEMBLED LIN FT -$                                 

13 DRAINAGE STRUCTURE SEDIMENT PROTECTION EACH -$                                 

14 REMOVE EXISTING PAVEMENT SQ YD -$                                 

15 MILL AND REMOVE EXISTING BITUMINOUS STREET (1.5") SQ YD -$                                 

16 COMMON EXCAVATION CU YD -$                                 

17 SAWING CONCRETE PAVEMENT LIN FT -$                                 

18 SAWING BITUMINOUS PAVEMENT LIN FT -$                                 

19 REMOVE CURB AND GUTTER - ALL TYPES LIN FT -$                                 

20 REMOVE CONCRETE DRIVEWAY PAVEMENT SQ FT -$                                 

21 REMOVE BITUMINOUS DRIVEWAY OR BITUMINOUS TRAIL SQ YD -$                                 

22 SALVAGE AND INSTALL PAVERSTONE DRIVEWAYS SQ FT -$                                 

23 SALVAGE AND INSTALL CASTING (storm & sanitary) EACH -$                                 

24 REMOVE AND NEW CASTING MH CASTING R-1642 EACH -$                                 

22 REMOVE AND NEW CASTING  R-3067-V STORM GRATE EACH -$                                 

26 REMOVE DRAINAGE STRUCTURE EACH -$                                 

27 CONNECT INTO EXISTING CATCH BASIN OR MANHOLE EACH -$                                 

28 15" CONCRETE STORM SEWER PIPE - OPEN CUT LIN FT -$                                 

29 INSTALL CATCH BASIN - 2'X3' EACH -$                                 

30 INSTALL CATCH BASIN MANHOLE - 48" EACH -$                                 

31 INSTALL 84" CATCH BASIN MANHOLE W/ 4' SUMP - 6'-10' BUILD EACH -$                                 

32 ADJUST GATE VALVE EACH -$                                 

33 4" PERFORATED PVC PIPE SUBDRAIN LIN FT -$                                 

34 6" PVC SUMP DRAIN LIN FT -$                                 

35 6" PVC 'END OF LINE' SUMP DRAIN CLEANOUT W/ SERVICE WYE EACH -$                                 

36 CONNECT 4" OR 6" PVC PIPE INTO DRAINAGE STRUCTURE EACH -$                                 

37 GROUT CATCH BASIN OR MANHOLE EACH -$                                 

38 STORM SEWER BAFFLE DEVICE - DISSIPATOR; 21" PIPE EACH -$                                 

39 STORM SEWER BAFFLE DEVICE - DISSIPATOR; 30" PIPE EACH -$                                 

40 STORM SEWER BAFFLE DEVICE - DISSIPATOR; 36" PIPE EACH -$                                 

41 STORM SEWER BAFFLE DEVICE - SKIMMER; 30" PIPE EACH -$                                 

42 STORM SEWER BAFFLE DEVICE - SKIMMER; 36" PIPE EACH -$                                 

43 SUBGRADE EXCAVATION CU YD -$                                 

44 3" MINUS STABILIZATION AGGREGATE CU YD -$                                 

45 SELECT GRANULAR BORROW MOD (CV) CU YD -$                                 

46 AGGREGATE BASE, CLASS 5 TONS -$                                 

47 CONCRETE CURB & GUTTER - SURMOUNTABLE LIN FT -$                                 

48 CONCRETE CURB & GUTTER - B618 LIN FT -$                                 

48 6" CONCRETE DRIVEWAY WITH 4" CLASS 5 BASE SQ FT -$                                 

49 6" CONCRETE SIDEWALK WITH 4" CLASS 5 BASE SQ FT -$                                 

50 8" CONCRETE SIDEWALK OR DRIVEWAY WITH 6" CLASS 5 BASE SQ FT -$                                 

51 8" CONCRETE VALLEY GUTTER SQ FT -$                                 

52 REMOVE AND INSTALL PEDESTRIAN CURB RAMP - ONE-WAY EACH -$                                 

53 REMOVE AND INSTALL PEDESTRIAN CURB RAMP - FAN EACH -$                                 

54 2" NON-WEAR COURSE MIX TYPE SP 12.5 (2,B) SPNWB230B SQ YD -$                                 

55 BITUMINOUS MATERIAL FOR TACK COAT GALLON -$                                 

56 1.5" WEAR COURSE MIX TYPE SP 9.5 (2,B) SPWEA230B SQ YD -$                                 

57 3" DRIVEWAY PATCHING MIX TYPE SP 9.5 (2,B) SPWEA240B SQ YD -$                                 

58 2.5" BITUMINOUS TRAIL  MIX TYPE SP 9.5 (2,B) SPWEA240B SQ YD -$                                 

59 4" TOPSOIL AND SOD SQ YD -$                                 

60 LANDSCAPE RESTORATION EACH -$                                 

61 SALVAGE AND REPAIR IRRIGATION SYSTEM EACH -$                                 

62 REPAIR UNDERGROUND PET CONTAINMENT SYSTEM EACH -$                                 

63 4" SOLID LINE WHITE - PAINT LF -$                                 

64 4" BROKEN LINE WHITE - PAINT LF -$                                 

65 4" BROKEN LINE YELLOW - PAINT LF -$                                 

66 CROSSWALK MARKING WHITE - PAINT SF -$                                 

67 PVT MSG (RIGHT ARROW) WHITE - PAINT EACH -$                                 

68 PVT MSG (LEFT ARROW) WHITE - PAINT EACH -$                                 

TOTAL

2016-01: WELLINGTON CREST STREET REHABILITATION

PART 8 - RESTORATION

PART 9 - PAVEMENT MARKING

PART 1 - GENERAL ITEMS

PART 2 - EROSION CONTROL

PART 3 - DEMOLITION AND REMOVALS

PART 4 - UTILITIES

PART 5 - EARTHWORK

PART 7 - PAVEMENT

PART 6 - CONCRETE
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